DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 002 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BR 1-366 ON N399 CHESAPEAKE CITY ROAD OVER GUTHRIE RUN
CALL ORDER : 002 CONTRACT ID : T201007102.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/28/12 DISTRICT : N2
STATE/FEDERAL AID NO: EBROS-N399(3) CONTRACT TIME : 75 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) : EBROS-N399(3)

REPLACE THE DETERIORATED STRUCTURE WITH PRECAST PRESTRESSED
CONCRETE BOX BEAMS ON GOESYNTHETIC REINFORCED
SOIL-INTEGRATED BRIDGE SYSTEM (GRS-IBS). RIPRAP WILL BE
PLACED INTO THE STREAMBED TO PROTECT THE PROPOSED
FOUNDATIONS FROM FUTURE SCOUR. ADDITIONAL WORK WILL INCLUDE
THE INSTALLATION OF GUARDRAIL AND THE RECONSTRUCTION OF THE
APPROACH ROADWAY.

SET-ASIDE
VENDOR RANKING : Contract was awarded on 09/13/12 to vendor MUMFORD & MILLER CONCRETE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST

0 ENGINEER'S ESTIMATE $ 727,181.62 98.6556% 100.0000%
1 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 737,090.95 100.0000% 101.3627%
2 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 819,721.12 111.2103% 112.7258%
3 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 825,673.36 112.0178% 113.5443%
4 ZACK EXCAVATING, INC., 2935 s. DUPONT BOULEVARD, SMYRNA , DE, 19977 $ 833,071.24 113.0215% 114.5616%
5 $
6 $

KUHN CONST COMPANY, P O BOX 1419, HOCKESSIN, DE, 19707 908,767.20 123.2911% 124.9711%
AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 970,679.13 131.6906% 133.4851%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ITEMS FOR CONSTRUCTING PROJECT.
| | |
0010 201000 LUMP | 6000.00000 6000.00] 11600.00000 11600.00]  20300.00000 20300.00
CLEARING AND GRUBBING | [ [
0020 202000 1065.000 CY | 23.00000 24495.00] 14.00000 14910.00] 17.39000 18520.35
EXCAVATION AND EMBANKMENT [ [ |
0030 203000 57.000 CY | 36.00000 2052.00] 24.00000 1368.00] 26.36000 1502.52
CHANNEL EXCAVATION | |
0040 207000 1519.000 CY | 21.67000 32916.73] 14.00000 21266.00] 30.27000 45980.13
EXCAVATION AND BACKFILL FOR STRUCTURES | [ [
0050 209001 338.000 CY | 46.00000 15548.00] 31.60000 10680.80] 21.50000 7267.00
BORROW, TYPE A [ [
0060 209002 106.000 CY | 35.00000 3710.00] 37.00000 3922.00] 44.45000 4711.70
BORROW, TYPE B | |
0070 211000 LUMP |  30000.00000 30000.00|  24700.00000 24700.00|  26300.00000 26300.00
| | |

REMOVAL OF STRUCTURES AND OBSTRUCTIONS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/13/12
PAGE : 002 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-366 ON N399 CHESAPEAKE CITY ROAD OVER GUTHRIE RUN
CALL ORDER  : 002 CONTRACT ID : T201007102.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/28/12 DISTRICT ;N2
SET-ASIDE
I ( 0 ) | ( 1 ) | ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0080 251000 2010.000 LF | 1.65000 3316.50] 2.50000 5025.00] 1.86000 3738.60
SILT FENCE | | [
0090 263001 1.000 EACH | 1500.00000 1500.00| 300.00000 300.00] 1400.03000 1400.03
SUMP PIT, TYPE 2 | |
0100 265500 LUMP |  30000.00000 30000.00]| 24250.00000 24250.00]| 21800.00000 21800.00
STREAM DIVERSION | |
0110 270500 3.000 EACH | 500.00000 1500.00| 225.00000 675.00| 425.03000 1275.09
DEWATERING BAG | |
0120 302007 639.000 CY | 29.01000 18537.39] 41.00000 26199.00] 44.23000 28262.97
GRADED AGGREGATE BASE COURSE, TYPE B | [ [
0130 302011 185.000 TON | 23.29000 4308.65 34.00000 6290.00] 34.23000 6332.55
DELAWARE NO. 3 STONE [ [ [
0140 302521 2272.000 CY | 37.00000 84064.00] 47.50000 107920.00] 45.41000 103171.52
GRANULAR EMBANKMENT [ [ |
0150 302522 470.000 CY | 45.00000 21150.00] 61.00000 28670.00] 53.02000 24919.40
REINFORCED SOIL FOUNDATION | | |
0160 401645 444.000 TON | 91.69000 40710.36] 86.50000 38406.00] 93.00000 41292.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | [
0170 401648 404.000 TON | 74.79000 30215.16| 81.25000 32825.00] 84.00000 33936.00
SUPERPAVE, TYPE B HOT-MIX, 160 [ [ [
GYRATIONS, PG 64-22 [ |
0180 602016 5.500 CY | 1000.00000 5500.00] 1325.00000 7287.50] 328.43000 1806.37
PORTLAND CEMENT CONCRETE MASONRY, CLASS | [ \
c | | |
0190 602547 1519.000 SF | 2.50000 3797.50] 2.85000 4329.15] 4.83000 7336.77
WATERPROOFING BRIDGE DECKS, SIDEWALKS | | |
ETC. | | |
0200 602690 885.000 SF | 12.00000 10620.00] 11.00000 9735.00] 14.94000 13221.90
SOLID CONCRETE MASONRY BLOCKS | [ \
0210 602691 2805.000 SF | 10.50000 29452.50]| 10.00000 28050.00| 14.89000 41766.45
VOIDED CONCRETE MASONRY BLOCKS | | |
0220 623002 LUMP | 81000.00000 81000.00] 101800.00000 101800.00| 111500.00000 111500.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BOX-BEAMS [ | |
0230 712021 556.000 TON | 40.82000 22695.92] 39.00000 21684.00] 40.62000 22584.72
RIPRAP, R-5 | [ \
0240 712531 212.000 CY | 34.00000 7208.00| 27.00000 5724.00] 14.20000 3010.40
| | |

CHANNEL BED FILL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/13/12
PAGE 002 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-366 ON N399 CHESAPEAKE CITY ROAD OVER GUTHRIE RUN
CALL ORDER : 002 CONTRACT ID : T201007102.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/28/12 DISTRICT ;N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0250 713003 685.000 SY | 1.91000 1308.35] 3.00000 2055.00]| 3.21000 2198.85
GEOTEXTILES, RIPRAP | | |
0260 713501 9220.000 SY | 11.00000 101420.00 | 4.00000 36880.00] 4.70000 43334.00
GEOSYNTHETIC REINFORCEMENT | | |
0270 720043 450.000 LF | 21.61000 9724.50] 19.00000 8550.00 | 17.88000 8046.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-27 | | |
0280 720637 4.000 EACH | 2355.91000 9423.64]| 2200.00000 8800.00] 2128.46000 8513.84
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-27 | | |
0290 720664 88.000 LF | 60.00000 5280.00] 385.00000 33880.00]| 361.84000 31841.92
BRIDGE RAILING, GUARDRAIL TYPE | | |
0300 720665 4.000 EACH | 1125.00000 4500.00 | 850.00000 3400.00] 798.17000 3192.68
BRIDGE RAILING, GUARDRAIL TYPE - | | |
TRANSITION UNIT | | |
0310 732004 180.000 TON | 25.00000 4500.00 | 33.00000 5940.00] 27.48000 4946.40
TOPSOIL (TON) | | |
0320 734013 1599.000 SY | 0.66000 1055.34] 1.75000 2798.25]| 1.33000 2126.67
PERMANENT GRASS SEEDING, DRY GROUND | | |
0330 734015 1027.000 SY | 0.83000 852.41| 1.85000 1899.95] 1.33000 1365.91
PERMANENT GRASS SEEDING, WET GROUND | | |
0340 735535 110.000 sSY | 3.38000 371.80] 5.00000 550.00| 5.32000 585.20
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0350 743004 20.000 EADY | 61.42000 1228.40] 68.00000 1360.00 | 69.17000 1383.40
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0360 743050 80.000 HOUR | 52.90000 4232.00] 52.90000 4232.00] 52.90000 4232.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0370 743062 20.000 HOUR | 76.71000 1534.20] 76.71000 1534.20] 76.71000 1534.20
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0380 748548 823.000 LF | 2.94000 2419.62] 2.70000 2222.10] 4.26000 3505.98
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0390 759005 3.000 EAMO | 1983.33000 5949.99] 3650.00000 10950.00] 3000.00000 9000.00
FIELD OFFICE, TYPE II | | |
0400 760507 1030.000 SYIN | 3.76000 3872.80] 6.00000 6180.00] 6.00000 6180.00
| | |

PROFILE MILLING, HOT-MIX



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BID
FINAL

S

CONTRACT TITLE : BR 1-366 ON N399 CHESAPEAKE CITY ROAD OVER GUTHRIE RUN

DATE :
PAGE : 002 -4

CALL ORDER 1 002 CONTRACT ID : T201007102.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/28/12 DISTRICT : N2
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |JJID INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0410 762001 211.000 LF | 2.09000 440.99| 3.00000 633.00]| 1.60000 337.60
SAW CUTTING, HOT MIX | | |
0420 763000 LUMP | 32869.87000 32869.87| 21000.00000 21000.00] 36100.00000 36100.00
INITIAL EXPENSE | | |
0430 763501 LUMP | 5000.00000 5000.00] 4750.00000 4750.00] 11500.00000 11500.00
CONSTRUCTION ENGINEERING | | |
0440 763643 LUMP | 8500.00000 8500.00]| 7650.00000 7650.00| 11300.00000 11300.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
410 605528 LUMP | 10000.00000 10000.00] 32650.00000 32650.00] 35000.00000 35000.00
UTILITY SUPPORT | | |
420 612502 60.000 LF | 40.00000 2400.00] 26.00000 1560.00] 26.00000 1560.00
PVC PIPE, 6" | | |
SECTION TOTALS | $ 727,181.62] $ 737,090.95] $ 819,721.12
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 727,181.62] $ 737,090.95] s 819,721.12
DBE GOALS | 6 % 6 % 6 B




SUPERPAVE, TYPE B HOT-MIX, 160

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/13/12
PAGE : 002 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-366 ON N399 CHESAPEAKE CITY ROAD OVER GUTHRIE RUN
CALL ORDER : 002 CONTRACT ID : T201007102.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/28/12 DISTRICT N2
SET-ASIDE
I ( 3 ) | 4 | 5 )
|GEORGE & LYNCH INC | ZACK EXCAVATING INC |KUHN CONST COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  ITEMS FOR CONSTRUCTING PROJECT.
| | |
0010 201000 LUMP | 11565.00000 11565.00] 10000.00000 10000.00] 24000.00000 24000.00
CLEARING AND GRUBBING [ [ |
0020 202000 1065.000 CY | 21.75000 23163.75]| 10.00000 10650.00] 22.00000 23430.00
EXCAVATION AND EMBANKMENT | | |
0030 203000 57.000 CY | 33.40000 1903.80] 25.00000 1425.00] 40.00000 2280.00
CHANNEL EXCAVATION | |
0040 207000 1519.000 CY | 36.45000 55367.55]| 27.50000 41772.50] 40.00000 60760.00
EXCAVATION AND BACKFILL FOR STRUCTURES | [ |
0050 209001 338.000 CY | 27.45000 9278.10] 25.00000 8450.00| 28.00000 9464.00
BORROW, TYPE A | |
0060 209002 106.000 CY | 32.50000 3445.00] 26.00000 2756.00] 32.00000 3392.00
BORROW, TYPE B | |
0070 211000 LUMP |  33755.00000 33755.00|  20000.00000 20000.00|  25000.00000 25000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ \
0080 251000 2010.000 LF | 2.95000 5929.50] 2.00000 4020.00| 2.50000 5025.00
SILT FENCE [ [ |
0090 263001 1.000 EACH | 990.00000 990.00]| 800.00000 800.00| 3000.00000 3000.00
SUMP PIT, TYPE 2 | |
0100 265500 LUMP |  32000.00000 32000.00]| 16.00000 16.00]  35000.00000 35000.00
STREAM DIVERSION [ |
0110 270500 3.000 EACH | 608.00000 1824.00] 200.00000 600.00| 525.00000 1575.00
DEWATERING BAG [ [
0120 302007 639.000 CY | 41.80000 26710.20] 38.00000 24282.00] 50.00000 31950.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0130 302011 185.000 TON | 39.15000 7242.75] 29.00000 5365.00] 42.00000 7770.00
DELAWARE NO. 3 STONE | | |
0140 302521 2272.000 CY | 50.70000 115190.40] 42.00000 95424.00] 75.00000 170400.00
GRANULAR EMBANKMENT [ [ [
0150 302522 470.000 CY | 53.75000 25262.50] 42.00000 19740.00] 74.00000 34780.00
REINFORCED SOIL FOUNDATION [ [ |
0160 401645 444.000 TON | 85.60000 38006.40| 87.67000 38925.48] 104.00000 46176.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | | |
0170 401648 404.000 TON | 81.25000 32825.00]| 83.99000 33931.96| 99.00000 39996.00
| | |
| | |

GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/13/12
PAGE : 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-366 ON N399 CHESAPEAKE CITY ROAD OVER GUTHRIE RUN
CALL ORDER 002 CONTRACT ID : T201007102.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/28/12 DISTRICT N2
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|GEORGE & LYNCH INC | ZACK EXCAVATING INC |KUHN CONST COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— ——_—
0180 602016 5.500 CY | 1155.00000 6352.50] 500.00000 2750.00] 700.00000 3850.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
C | | |
0190 602547 1519.000 SF | 3.30000 5012.70] 3.00000 4557.00 | 2.50000 3797.50
WATERPROOFING BRIDGE DECKS, SIDEWALKS | | |
ETC. | | |
0200 602690 885.000 SF | 20.70000 18319.50] 38.00000 33630.00] 24.00000 21240.00
SOLID CONCRETE MASONRY BLOCKS | | |
0210 602691 2805.000 SF | 11.70000 32818.50] 38.00000 106590.00] 12.00000 33660.00
VOIDED CONCRETE MASONRY BLOCKS | | |
0220 623002 LUMP | 96860.00000 96860.00| 124000.00000 124000.00] 100000.00000 100000.00
PRESTRESSED REINFORCED CONCRETE MEMBERS | | |
BOX-BEAMS | | |
0230 712021 556.000 TON | 50.70000 28189.20] 60.00000 33360.00] 42.00000 23352.00
RIPRAP, R-5 | | |
0240 712531 212.000 CY | 43.65000 9253.80 40.00000 8480.00 | 26.00000 5512.00
CHANNEL BED FILL | |
0250 713003 685.000 SY | 5.10000 3493.50] 2.70000 1849.50] 3.00000 2055.00
GEOTEXTILES, RIPRAP | | |
0260 713501 9220.000 SY | 4.95000 45639.00 | 5.00000 46100.00| 4.00000 36880.00
GEOSYNTHETIC REINFORCEMENT | | |
0270 720043 450.000 LF | 17.65000 7942.50] 21.00000 9450.00] 19.25000 8662.50
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-27 [ [ ‘
0280 720637 4.000 EACH | 2100.00000 8400.00| 2400.00000 9600.00] 2300.00000 9200.00
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-27 | | |
0290 720664 88.000 LF | 357.00000 31416.00] 406.00000 35728.00] 391.00000 34408.00
BRIDGE RAILING, GUARDRAIL TYPE | | |
0300 720665 4.000 EACH | 788.00000 3152.00] 1405.00000 5620.00] 862.00000 3448.00
BRIDGE RAILING, GUARDRAIL TYPE - | |
TRANSITION UNIT | |
0310 732004 180.000 TON | 35.00000 6300.00] 35.00000 6300.00] 35.00000 6300.00
TOPSOIL (TON) | | |
0320 734013 1599.000 SY | 1.31000 2094.69] 0.55000 879.45]| 1.75000 2798.25
PERMANENT GRASS SEEDING, DRY GROUND | |
0330 734015 1027.000 SY | 1.31000 1345.37] 1.25000 1283.75] 1.75000 1797.25
PERMANENT GRASS SEEDING, WET GROUND | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 09/13/12
PAGE : 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-366 ON N399 CHESAPEAKE CITY ROAD OVER GUTHRIE RUN
CALL ORDER  : 002 CONTRACT ID : T201007102.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/28/12 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|GEORGE & LYNCH INC | ZACK EXCAVATING INC |KUHN CONST COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0340 735535 110.000 SY | 5.25000 577.50] 2.25000 247.50] 4.60000 506.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | |
0350 743004 20.000 EADY | 70.00000 1400.00| 65.00000 1300.00] 72.00000 1440.00
FURNISH AND MAINTAIN PORTABLE | | [
CHANGEABLE MESSAGE SIGN [ [ [
0360 743050 80.000 HOUR | 52.90000 4232.00] 52.90000 4232.00] 52.90000 4232.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0370 743062 20.000 HOUR | 76.71000 1534.20] 76.71000 1534.20] 76.71000 1534.20
FLAGGER, NEW CASTLE COUNTY, STATE, | [
OVERTIME | [ [
0380 748548 823.000 LF | 4.20000 3456.60] 4.80000 3950.40] 2.75000 2263.25
PERMANENT PAVEMENT STRIPING, EPOXY [ [
RESIN PAINT, WHITE/YELLOW, 5" [ [ [
0390 759005 3.000 EAMO | 3370.00000 10110.00] 2000.00000 6000.00] 2250.00000 6750.00
FIELD OFFICE, TYPE II | [ [
0400 760507 1030.000 SYIN | 2.35000 2420.50] 2.50000 2575.00] 9.00000 9270.00
PROFILE MILLING, HOT-MIX [ [ |
0410 762001 211.000 LF | 8.85000 1867.35] 1.50000 316.50] 5.75000 1213.25
SAW CUTTING, HOT MIX | | |
0420 763000 LUMP |  37070.00000 37070.00| 15000.00000 15000.00]  32000.00000 32000.00
INITIAL EXPENSE [ |
0430 763501 LUMP | 5775.00000 5775.00] 8500.00000 8500.00 | 8000.00000 8000.00
CONSTRUCTION ENGINEERING | | |
0440 763643 LUMP | 9880.00000 9880.00]  20000.00000 20000.00| 8000.00000 8000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
410 605528 LUMP | 15300.00000 15300.00]  20000.00000 20000.00| 12000.00000 12000.00
UTILITY SUPPORT | |
420 612502 60.000 LF | 16.70000 1002.00] 18.00000 1080.00| 10.00000 600.00
PVC PIPE, 6" | | |
SECTION TOTALS [ $ 825,673.36 | $ 833,071.24] $ 908,767.20
—————————————————————————————————————————— B e A i
CONTRACT TOTALS [ $ 825,673.36 | $ 833,071.24] $ 908,767.20

DBE GOALS | 6 3 6




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-366 ON N399 CHESAPEAKE CITY ROAD OVER GUTHRIE RUN

DATE : 09/13/12
PAGE : 002 -8

CALL ORDER  : 002 CONTRACT ID : T201007102.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/28/12 DISTRICT : N2
SET-ASIDE
c 6 ) ( ) ( )

|AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ITEMS FOR CONSTRUCTING PROJECT.
|

SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 64-22

|
0010 201000 LUMP | 18675.00000 18675.00]
CLEARING AND GRUBBING |
0020 202000 1065.000 CY | 16.83000 17923.95]
EXCAVATION AND EMBANKMENT | |
0030 203000 57.000 CY | 25.00000 1425.00]
CHANNEL EXCAVATION | |
0040 207000 1519.000 CY | 20.50000 31139.50]
EXCAVATION AND BACKFILL FOR STRUCTURES |
0050 209001 338.000 CY | 25.00000 8450.00|
BORROW, TYPE A | |
0060 209002 106.000 CY | 13.25000 1404.50]
BORROW, TYPE B | |
0070 211000 LUMP | 85750.00000 85750.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
0080 251000 2010.000 LF | 0.65000 1306.50]
SILT FENCE | |
0090 263001 1.000 EACH | 3000.00000 3000.00]
SUMP PIT, TYPE 2 | |
0100 265500 LUMP | 116875.00000 116875.00]|
STREAM DIVERSION | |
0110 270500 3.000 EACH | 405.00000 1215.00]
DEWATERING BAG | |
0120 302007 639.000 CY | 39.75000 25400.25]
GRADED AGGREGATE BASE COURSE, TYPE B |
0130 302011 185.000 TON | 30.50000 5642.50]
DELAWARE NO. 3 STONE |
0140 302521 2272.000 CY | 31.07000 70591.04 |
GRANULAR EMBANKMENT |
0150 302522 470.000 cCY | 18.93000 8897.10]|
REINFORCED SOIL FOUNDATION | |
0160 401645 444.000 TON | 80.16000 35591.04|
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 64-22 (CARBONATE STONE) |
0170 401648 404.000 TON | 77.38000 31261.52]|
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-366 ON N399 CHESAPEAKE CITY ROAD OVER GUTHRIE RUN

DATE : 09/13/12
PAGE : 002 -9

CALL ORDER  : 002 CONTRACT ID : T201007102.01 COUNTIES : NEW CASTLE
LETTING DATE : 08/28/12 DISTRICT : N2
SET-ASIDE
c 6 ) ( ) ( )

|
|AMERICAN INFRASTRUCTURE-MD I |
LINE NO / ITEM CODE / ALT |

|

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, e e e
0180 602016 5.500 CY | 750.00000 4125.00]
PORTLAND CEMENT CONCRETE MASONRY, CLASS | |
c | |
0190 602547 1519.000 SF | 4.00000 6076.00]
WATERPROOFING BRIDGE DECKS, SIDEWALKS | |
ETC. | |
0200 602690 885.000 SF | 22.15000 19602.75]
SOLID CONCRETE MASONRY BLOCKS | |
0210 602691 2805.000 SF | 21.02000 58961.10]
VOIDED CONCRETE MASONRY BLOCKS | |
0220 623002 LUMP | 129625.00000 129625.00]
PRESTRESSED REINFORCED CONCRETE MEMBERS | |
BOX-BEAMS | |
0230 712021 556.000 TON | 45.00000 25020.00|
RIPRAP, R-5 | |
0240 712531 212.000 CY | 35.33000 7489.96 |
CHANNEL BED FILL | |
0250 713003 685.000 SY | 2.40000 1644.00]
GEOTEXTILES, RIPRAP | |
0260 713501 9220.000 SY | 3.05000 28121.00]|
GEOSYNTHETIC REINFORCEMENT | |
0270 720043 450.000 LF | 26.00000 11700.00|
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | |
1-27 | |
0280 720637 4.000 EACH | 2500.00000 10000.00]
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-27 | |
0290 720664 88.000 LF | 395.00000 34760.00]
BRIDGE RAILING, GUARDRAIL TYPE | |
0300 720665 4.000 EACH | 1500.00000 6000.00|
BRIDGE RAILING, GUARDRAIL TYPE - | |
TRANSITION UNIT | |
0310 732004 180.000 TON | 67.43000 12137.40]
TOPSOIL (TON) | |
0320 734013 1599.000 SY | 4.83000 7723.17]
PERMANENT GRASS SEEDING, DRY GROUND | |
0330 734015 1027.000 SY | 1.13000 1160.51]
| |

PERMANENT GRASS SEEDING, WET GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 09/13/12
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 1-366 ON N399 CHESAPEAKE CITY ROAD OVER GUTHRIE RUN
CALL ORDER 002 CONTRACT ID : T201007102.01 COUNTIES : NEW CASTLE
LETTING DATE 08/28/12 DISTRICT N2
SET-ASIDE
I ( 6 ) I ( ) I ( )
|AMERICAN INFRASTRUCTURE-MD I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0340 735535 110.000 SY | 9.03000 993.30]| |
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0350 743004 20.000 EADY | 98.91000 1978.20] |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0360 743050 80.000 HOUR | 52.90000 4232.00] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0370 743062 20.000 HOUR | 76.71000 1534.20] |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0380 748548 823.000 LF | 10.16000 8361.68] |
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0390 759005 3.000 EAMO | 5800.00000 17400.00 | |
FIELD OFFICE, TYPE II | | |
0400 760507 1030.000 SYIN | 2.88000 2966.40]| |
PROFILE MILLING, HOT-MIX | | |
0410 762001 211.000 LF | 3.00000 633.00]| |
SAW CUTTING, HOT MIX | | |
0420 763000 LUMP | 48086.56000 48086.56| |
INITIAL EXPENSE | | |
0430 763501 LUMP | 24350.00000 24350.00] |
CONSTRUCTION ENGINEERING | | |
0440 763643 LUMP | 16150.00000 16150.00 | |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
410 605528 LUMP | 13500.00000 13500.00| |
UTILITY SUPPORT | | |
420 612502 60.000 LF | 30.00000 1800.00| |
PVC PIPE, 6" | | |
SECTION TOTALS | $ 970,679.13] $ | $
CONTRACT TOTALS | $ 970,679.13] $ 0.00] $
DBE GOALS | 6 % % g




